STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 22/ 05 IN LOS ANGELES COUNTY I N LONG 09/ 26/ 05
CONTRACT NUMBER 07-244404 BEACH, CARSON AND SI GNAL HI LL FROM CONTRACT CODE "A '
LOCATI ON 07-LA-405-0.0/12.6 LOS ANGELES AND ORANGE COUNTY LI NE 25 CONTRACT | TEMS
TO ROUTE 405 AND 110 SEPARATI ON
SLAB REPLACEMENT AND GRI NDI NG FEDERAL AID ACI M 405-2(929)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA22 12, 351, 000 TOTAL NUMBER OF WORKI NG DAYS 1260
NUMBER OF Bl DDERS 4 ENG NEERS EST 10, 771, 026. 50 AMOUNT OVER 3,731, 441.50 PERCENT OVER EST 34. 64
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 14,502, 468. 00 4 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 15, 885, 141. 30 1 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 736- 7646
CORONA CA  92878-2229
3 16, 485, 499. 00 2 GRI FFI TH COVPANY 562 929-1128
00000088
P O BOX 2150 FAX 562 864-8970
SANTA FE SPRINGS CA 90670
4 18, 221, 290. 50 3 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820

FONTANA CA 92334



07- 244404 Bl D245

07- LA-405-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG AND MARKI NG

BURBANK CA
I NTEGRI TY REBAR PLACERS REBAR
MJURRI ETA CA
PENHALL COVPANY JO NT SEALS AND GRI NDI NG
ANAHEI M CA
TRAFFI C LOOPS TRAFFI C LOOPS

ANAHEI M CA



07-244404 Bl D245

07- LA-405-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALERT BARRI CADE TRAFFI C CONTROL ( PARTI AL)
SAN JACI NTO CA
J MC LOUGHLI N ENG NEERI NG APPROACH SLABS AND PAVI NG NOTCH
RANCHO CUCAMONGA CA
PENHALL COVPANY GRI NDI NG AND JO NT SEALS
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
EL SOBRANTE CA
TRAFFI C LOOPS CRACKFI LLI NG LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG
SPARKS NV
I NTEGRI TY REBAR REBAR
MJURRI ETA CA
LOCP MASTERS ELECTRI CAL
ANAHEI M CA
PENHALL COVPANY APPROACH AND SLAB REMOVAL
ANAHEI M CA

CONTI NUED ON NEXT PAGE



07-244404 Bl D245

07- LA-405-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PENHALL COVPANY JO NT SEALS
ANAHEI M CA
R M A GROUP QUALTI'Y CONTROL AND QUALI TY ASSURANCE
RANCHO CUCAMONGA CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PROGRAM

EL SOBRANTE CA

THOVAS AND PRATT TRAFFI C CONTROL, CONSTRUCTI ON AREA S| GNS
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG ( PORTI ON)
SPARKS NV
I NTERGRI TY REBAR PLACERS REBAR ( PORTI ON)
MJURRI ETA CA
PENHALL COVPANY JO NT SEALS (PORTI ON)
ANAHEI M CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PORTI ON)
Pl SMO BEACH CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA

CONTI NUED ON NEXT PAGE



Bl D245

07- 244404
07- LA- 405-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
09/ 22/ 05 09/ 26/ 05
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TRAFFI C LOOPS ELECTRI CAL ( PORTI ON)
ANAHEI M CA
WEST COAST DEMOLI TI ON ( PORTI ON)

ANAHEI M CA



07- 244404 Bl D245

07- LA- 405- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 6, 000. 00 6, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 1, 260 400. 00 504, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00 7, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 930, 000. 00 930, 000. 00
7 260210 AGGREGATE BASE ( APPROACH SLAB) VB 480 350. 00 168, 000. 00
8 401108 REPLACE CONCRETE PAVEMENT VB 1, 490 950. 00 1, 415, 500. 00
(RAPI D STRENGTH CONCRETE)
9 (S) 420201 GRI ND EXI STI NG CONCRETE MR 730, 000 7.40 5, 402, 000. 00
PAVENVENT
10 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 3,170 1, 485. 00 4,707, 450. 00
(TYPE R)
11 510800 PAVI NG NOTCH EXTENSI ON VB 34.7 4, 500. 00 156, 150. 00
12 511118 CLEAN EXPANSI ON JOI NT M 636 55. 00 34, 980. 00
13 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.6 1, 000. 00 600. 00
14 (S) 519117 JONT SEAL (MR 30 MV) M 1, 457 150. 00 218, 550. 00
15 (S) 519120 JONT SEAL (MR 15 M) M 293 160. 00 46, 880. 00
16 (S) 519142 JONT SEAL (MR 40 MV) M 113 290. 00 32, 770. 00
17 (S) 519144 JONT SEAL (MR 50 M) M 150 370. 00 55, 500. 00
18 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 500 30. 00 15, 000. 00
19 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 196, 000 1. 00 196, 000. 00
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 122, 000 1. 00 122, 000. 00
(BROKEN 10.98 M - 3.66 M
21 (S) 035409 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 630 2. 60 9, 438. 00
(BROKEN 11.0 M- 3.50 M
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 33, 300 1.50 49, 950. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 32, 000 2.50 80, 000. 00
24 (S) 035410 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 360 520. 00 187, 200. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00 120, 000. 00

TOTAL 14, 502, 468. 00



07- 244404 Bl D245

07- LA-405-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 22/ 05 09/ 26/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 61, 920. 00 61920. 00 6, 000. 00 6000. 00
2 230. 00 289800. 00 310. 00 390600. 00 1, 000. 00 1260000. 00
3 950. 00 950. 00 1, 005. 00 1005. 00 7,500. 00 7500. 00
4 26, 500. 00 26500. 00 50, 205. 00 50205. 00 105, 000. 00 105000. 00
5 24,500. 00 24500. 00 18, 875. 00 18875. 00 42, 000. 00 42000. 00
6 1, 600, 000. 00 1600000. 00 1, 046, 300. 00 1046300. 00 950, 000. 00 950000. 00
7 750. 00 360000. 00 635. 00 304800. 00 500. 00 240000. 00
8 1, 000. 00 1490000. 00 906. 00 1349940. 00 850. 00 1266500. 00
9 7.51 5482300. 00 7.02 5124600. 00 6. 90 5037000. 00
10 1,575.00 4992750. 00 1, 820. 00 5769400. 00 1, 950. 00 6181500. 00
11 12, 000. 00 416400. 00 9, 485. 00 329129. 50 8, 500. 00 294950. 00
12 51. 00 32436. 00 60. 00 38160. 00 53. 00 33708. 00
13 17, 850. 00 10710. 00 66, 255. 00 39753. 00 5, 000. 00 3000. 00
14 148. 00 215636. 00 138. 00 201066. 00 155. 00 225835. 00
15 155. 00 45415. 00 145. 00 42485. 00 180. 00 52740. 00
16 280. 00 31640. 00 261. 00 29493. 00 270. 00 30510. 00
17 360. 00 54000. 00 337.00 50550. 00 350. 00 52500. 00
18 53. 00 26500. 00 48. 00 24000. 00 54. 00 27000. 00
19 .91 178360. 00 1.30 254800. 00 .95 186200. 00
20 . 86 104920. 00 .92 112240. 00 .90 109800. 00
21 3.21 11652. 30 2.25 8167. 50 3.25 11797. 50
22 1. 44 47952. 00 1.70 56610. 00 1.50 49950. 00
23 3.21 102720. 00 4.00 128000. 00 3. 40 108800. 00
24 500. 00 180000. 00 565. 00 203400. 00 525. 00 189000. 00
25 155, 000. 00 155000. 00 850, 000. 00 850000. 00 1, 750, 000. 00 1750000. 00
TOT 15, 885, 141. 30 16, 485, 499. 00 18, 221, 290. 50



